Scan to verify

Ref: WO/DSAE/MDL-HGA/12022026
Date: 14 September 2026

# WORK ORDER

Vendor / Service Provider

TO

**Md. Kamrul Hasan**
Proprietor, Hasan Glass & Aluminium
Tejgaon, Dhaka

ORDER DETAILS

| | |
|---|---|
| Vendor Name | Hasan Glass & Aluminium |
| Project Name | Meghna Digital – Navana Tower L7 |
| Proposal Date | 05 February 2026 |
| Work Period | 15 February 2026 – 31 March 2026 |

SUBJECT **Work Order for Glass Partition & Tempered Glass Door Works**

We are pleased to submit the following work order in accordance with the terms below.

| S/L | Item & Specification | Quantity | Unit | Unit Price (৳) | Total Price (৳) |
|---|---|---|---|---|---|
| 01 | **Glass Partition**<br>10mm clear float glass. | 780 | Sft | 310.00 | 2,41,800.00 |
| 02 | **Tempered Glass Swing Door**<br>Frameless 10mm. | 8 | Nos | 17,500.00 | 1,40,000.00 |
| | | | | **Total Work Order Value** | **৳3,81,800.00** |

AMOUNT IN WORDS

**Taka Three Lakh Eighty One Thousand Eight Hundred Only**

Thanks & Regards,

Scan to verify

Ref: WO/DSAE/MDL-HGA/12022026
Date: 14 September 2026

# WORK ORDER

Vendor / Service Provider

## PAYMENT TERMS

| S/L | Milestone | Percentage | Amount (৳) |
|---|---|---|---|
| 01 | Advance | 30% | 1,14,540.00 |
| 02 | On progress | 50% | 1,90,900.00 |
| 03 | On acceptance | 20% | 76,360.00 |
| | **Total** | **100%** | **৳3,81,800.00** |

## PAYMENT SCHEDULE

1. All works as per design and direction of Architect.
2. Bills must quote the work order number.

Thank you for your cooperation.

PREPARED BY
**Engr. Mahmudul Hasan**
Project Manager

AUTHORIZED SIGNATURE
**Zishan MD Adnan Ul Hoque**
Founder | Architect